

PROCUREMENT REQUEST

Library roof repairs

DEPARTMENT

Facilities

ESTIMATED COST

\$84,500

REQUEST DATE

September 10, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Facilities department requests approval for library roof repairs. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

3 pages including this cover

Scope of work

Library roof repairs

1. Project overview

This document supports PW-2026-041 for library roof repairs. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Facilities department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$12,675
Materials and installation	65%	\$54,925
Inspection and handover	10%	\$8,450
Contingency allowance	10%	\$8,450
Total estimated cost	100%	\$84,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-041. This supporting page is 2 of 3 in the request.

Cost estimate

Library roof repairs

1. Project overview

This document supports PW-2026-041 for library roof repairs. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Facilities department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$12,675
Materials and installation	65%	\$54,925
Inspection and handover	10%	\$8,450
Contingency allowance	10%	\$8,450
Total estimated cost	100%	\$84,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-041. This supporting page is 3 of 3 in the request.

PROCUREMENT REQUEST

Street lighting replacement

DEPARTMENT

Transportation

ESTIMATED COST

\$162,000

REQUEST DATE

September 11, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Transportation department requests approval for street lighting replacement. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

5 pages including this cover

Scope of work

Street lighting replacement

1. Project overview

This document supports PW-2026-042 for street lighting replacement. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$24,300
Materials and installation	65%	\$105,300
Inspection and handover	10%	\$16,200
Contingency allowance	10%	\$16,200
Total estimated cost	100%	\$162,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-042. This supporting page is 2 of 5 in the request.

Cost estimate

Street lighting replacement

1. Project overview

This document supports PW-2026-042 for street lighting replacement. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$24,300
Materials and installation	65%	\$105,300
Inspection and handover	10%	\$16,200
Contingency allowance	10%	\$16,200
Total estimated cost	100%	\$162,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-042. This supporting page is 3 of 5 in the request.

Schedule and delivery

Street lighting replacement

1. Project overview

This document supports PW-2026-042 for street lighting replacement. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$24,300
Materials and installation	65%	\$105,300
Inspection and handover	10%	\$16,200
Contingency allowance	10%	\$16,200
Total estimated cost	100%	\$162,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-042. This supporting page is 4 of 5 in the request.

Inspection requirements

Street lighting replacement

1. Project overview

This document supports PW-2026-042 for street lighting replacement. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$24,300
Materials and installation	65%	\$105,300
Inspection and handover	10%	\$16,200
Contingency allowance	10%	\$16,200
Total estimated cost	100%	\$162,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-042. This supporting page is 5 of 5 in the request.

PROCUREMENT REQUEST

Riverside park maintenance

DEPARTMENT

Parks and Recreation

ESTIMATED COST

\$28,750

REQUEST DATE

September 12, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Parks and Recreation department requests approval for riverside park maintenance. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

2 pages including this cover

Scope of work

Riverside park maintenance

1. Project overview

This document supports PW-2026-043 for riverside park maintenance. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Parks and Recreation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$4,313
Materials and installation	65%	\$18,688
Inspection and handover	10%	\$2,875
Contingency allowance	10%	\$2,875
Total estimated cost	100%	\$28,750

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-043. This supporting page is 2 of 2 in the request.

PROCUREMENT REQUEST

Water quality monitoring

DEPARTMENT

Water Services

ESTIMATED COST

\$56,000

REQUEST DATE

September 13, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Water Services department requests approval for water quality monitoring. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

4 pages including this cover

Scope of work

Water quality monitoring

1. Project overview

This document supports PW-2026-044 for water quality monitoring. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Water Services department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$8,400
Materials and installation	65%	\$36,400
Inspection and handover	10%	\$5,600
Contingency allowance	10%	\$5,600
Total estimated cost	100%	\$56,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-044. This supporting page is 2 of 4 in the request.

Cost estimate

Water quality monitoring

1. Project overview

This document supports PW-2026-044 for water quality monitoring. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Water Services department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$8,400
Materials and installation	65%	\$36,400
Inspection and handover	10%	\$5,600
Contingency allowance	10%	\$5,600
Total estimated cost	100%	\$56,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-044. This supporting page is 3 of 4 in the request.

Schedule and delivery

Water quality monitoring

1. Project overview

This document supports PW-2026-044 for water quality monitoring. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Water Services department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$8,400
Materials and installation	65%	\$36,400
Inspection and handover	10%	\$5,600
Contingency allowance	10%	\$5,600
Total estimated cost	100%	\$56,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-044. This supporting page is 4 of 4 in the request.

PROCUREMENT REQUEST

North bridge inspection

DEPARTMENT

Engineering

ESTIMATED COST

\$117,500

REQUEST DATE

September 14, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Engineering department requests approval for north bridge inspection. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

6 pages including this cover

Scope of work

North bridge inspection

1. Project overview

This document supports PW-2026-045 for north bridge inspection. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Engineering department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$17,625
Materials and installation	65%	\$76,375
Inspection and handover	10%	\$11,750
Contingency allowance	10%	\$11,750
Total estimated cost	100%	\$117,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-045. This supporting page is 2 of 6 in the request.

Cost estimate

North bridge inspection

1. Project overview

This document supports PW-2026-045 for north bridge inspection. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Engineering department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$17,625
Materials and installation	65%	\$76,375
Inspection and handover	10%	\$11,750
Contingency allowance	10%	\$11,750
Total estimated cost	100%	\$117,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-045. This supporting page is 3 of 6 in the request.

Schedule and delivery

North bridge inspection

1. Project overview

This document supports PW-2026-045 for north bridge inspection. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Engineering department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$17,625
Materials and installation	65%	\$76,375
Inspection and handover	10%	\$11,750
Contingency allowance	10%	\$11,750
Total estimated cost	100%	\$117,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-045. This supporting page is 4 of 6 in the request.

Inspection requirements

North bridge inspection

1. Project overview

This document supports PW-2026-045 for north bridge inspection. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Engineering department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$17,625
Materials and installation	65%	\$76,375
Inspection and handover	10%	\$11,750
Contingency allowance	10%	\$11,750
Total estimated cost	100%	\$117,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-045. This supporting page is 5 of 6 in the request.

Review memorandum

North bridge inspection

1. Project overview

This document supports PW-2026-045 for north bridge inspection. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Engineering department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$17,625
Materials and installation	65%	\$76,375
Inspection and handover	10%	\$11,750
Contingency allowance	10%	\$11,750
Total estimated cost	100%	\$117,500

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-045. This supporting page is 6 of 6 in the request.

PROCUREMENT REQUEST

School ventilation upgrades

DEPARTMENT

Facilities

ESTIMATED COST

\$235,000

REQUEST DATE

September 15, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Facilities department requests approval for school ventilation upgrades. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

3 pages including this cover

Scope of work

School ventilation upgrades

1. Project overview

This document supports PW-2026-046 for school ventilation upgrades. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Facilities department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$35,250
Materials and installation	65%	\$152,750
Inspection and handover	10%	\$23,500
Contingency allowance	10%	\$23,500
Total estimated cost	100%	\$235,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-046. This supporting page is 2 of 3 in the request.

Cost estimate

School ventilation upgrades

1. Project overview

This document supports PW-2026-046 for school ventilation upgrades. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Facilities department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$35,250
Materials and installation	65%	\$152,750
Inspection and handover	10%	\$23,500
Contingency allowance	10%	\$23,500
Total estimated cost	100%	\$235,000

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-046. This supporting page is 3 of 3 in the request.

PROCUREMENT REQUEST

Accessible sidewalk repairs

DEPARTMENT

Transportation

ESTIMATED COST

\$92,300

REQUEST DATE

September 16, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Transportation department requests approval for accessible sidewalk repairs. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

4 pages including this cover

Scope of work

Accessible sidewalk repairs

1. Project overview

This document supports PW-2026-047 for accessible sidewalk repairs. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$13,845
Materials and installation	65%	\$59,995
Inspection and handover	10%	\$9,230
Contingency allowance	10%	\$9,230
Total estimated cost	100%	\$92,300

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-047. This supporting page is 2 of 4 in the request.

Cost estimate

Accessible sidewalk repairs

1. Project overview

This document supports PW-2026-047 for accessible sidewalk repairs. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$13,845
Materials and installation	65%	\$59,995
Inspection and handover	10%	\$9,230
Contingency allowance	10%	\$9,230
Total estimated cost	100%	\$92,300

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-047. This supporting page is 3 of 4 in the request.

Schedule and delivery

Accessible sidewalk repairs

1. Project overview

This document supports PW-2026-047 for accessible sidewalk repairs. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Transportation department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$13,845
Materials and installation	65%	\$59,995
Inspection and handover	10%	\$9,230
Contingency allowance	10%	\$9,230
Total estimated cost	100%	\$92,300

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-047. This supporting page is 4 of 4 in the request.

PROCUREMENT REQUEST

Community center equipment

DEPARTMENT

Community Services

ESTIMATED COST

\$41,200

REQUEST DATE

September 17, 2026

REQUEST STATUS

Submitted for review

Purpose of request

The Community Services department requests approval for community center equipment. This packet includes the proposed scope, supporting estimates and review requirements. Funding is subject to the adopted capital improvement plan.

Prepared by: Morgan Lee, Project Coordinator

Department approval

3 pages including this cover

Scope of work

Community center equipment

1. Project overview

This document supports PW-2026-048 for community center equipment. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Community Services department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$6,180
Materials and installation	65%	\$26,780
Inspection and handover	10%	\$4,120
Contingency allowance	10%	\$4,120
Total estimated cost	100%	\$41,200

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-048. This supporting page is 2 of 3 in the request.

Cost estimate

Community center equipment

1. Project overview

This document supports PW-2026-048 for community center equipment. Work will take place at city-owned facilities and public rights of way. The contractor must coordinate access with the Community Services department and maintain safe public access throughout the project.

2. Work items and estimate

Work item	Allocation	Amount
Site survey and preparation	15%	\$6,180
Materials and installation	65%	\$26,780
Inspection and handover	10%	\$4,120
Contingency allowance	10%	\$4,120
Total estimated cost	100%	\$41,200

3. Delivery requirements

The department will hold a pre-start meeting within ten business days of authorization. Weekly progress notes must identify completed work, upcoming activities and any changes to the approved schedule. Final payment requires inspection and written acceptance by the project coordinator.

4. Record of review

The preliminary estimate was checked against recent city contracts. No award has been made. The purchasing office will retain bids, correspondence and inspection records under reference PW-2026-048. This supporting page is 3 of 3 in the request.